

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 1, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 2, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 3, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 4, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 5, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 6, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 7, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 8, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 9, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 10, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 11, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 12, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 13, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 14, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 15, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 16, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 17, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 18, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 19, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 20, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 21, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 22, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 23, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 24, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 25, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 26, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 27, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 28, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 29, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 30, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 31, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 32, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 33, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 34, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 35, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 36, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 37, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 38, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 39, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 40, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 41, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 42, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 43, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 44, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 45, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 46, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 47, HOSHIARPUR**

Justification and need of the
project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work
is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 48, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 49, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____

Form MW-1

MUNICIPAL CORPORATION, HOSHIARPUR

ROUGH COST ESTIMATE

Name of work:-

**ESTIMATE FOR GENERAL REPAIR WORKS IN WARD
NO. 50, HOSHIARPUR**

Justification and need of the project :-

A meeting of Corporation House was held on dated 31.03.2017. Worthy MLA and Mayor were present in this meeting. In the meeting, Sh. Sarwan Singh Councillor had proposed to make arrangement for the general repair works in each ward. Sh. Bikramjit Singh Kalsi had supported the proposal of Sh. Sarwan Singh and the resolution no. 102 was passed with the consent of all members and officials present in the meeting. The direction was given to Corporation Engineer for putting up estimates for general repair work amounting 1 Lac in each ward accordingly. These estimates have to put up in the upcoming meeting of house. Hence this estimate has been prepared accordingly.

Location of work:-

As mentioned in the title

Existing facility:-

Requirement of general repair works

Proposed facility:-

General repair

Design criteria:-

As mentioned in the estimate

Specifications:-

PWD

Rates:-

CSR

Amount of Est Rs in lac :-

1.00

Time limit:-

Source of funding:-

Corporation Fund

Previous estimate if the work is done earlier:-

It is the new estimate.No specific estimate has been prepared earlier.

Estimate has been prepared and submitted for according technical sanction and obtaining Administrative approval,please.

Junior Engineer.

Submitted for according technical sanction and obtaining Administrative approval, please.

Assistant Corporation Engineer.

Technical sanction is accorded.The quantities of the estimate taken are tentative which may vary at the time of execution and rates provided in the estimate are as per the CSR rates.Some items may also differ from the estimate at the time of execution as per site conditions which shall be paid as per overall less of tendered rates. Work shall be got executed as per actual requirement and shall be paid accordingly as per lowest competitive rate after calling tenders. Submitted for obtaining Administrative approval,please.

Corporation Engineer.

Commissioner, Municipal Corporation.

APPROVED VIDE RESOLUTION NO. _____ DATED. _____